AG Contract No. KRS6 0584TRN
ADOT ECS File No. JPA 96-18
Project: RAM-600-2-514/H2058 01C
Section: SR-51, Shea - Thunderbird

Drainage lmprovements
79004

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF F’HO NI

/

THIS AGREEMENT is entered into 1//4’ @- 1996,
pursuant to Arizona Revised Statutes, Sectlons 11-951 through 11-854, as amended
between the STATE OF ARIZONA, acting by and through its DEPARTMENT OF
TRANSPORTATION (the "State") and the CITY OF PHOENIX, acting by and through its
MAYOR and CITY COUNCIL (the "City").

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-108 to
enter into this agreement and has by resolution, a copy of which is attached hereto and
made a part hereof, resolved to enter into this agreement and has delegated 1o the
undersigned the authority to execute this agreement on behalf of the State.

2. The City is empowered by Arizona Revised Statutes Section 48-572 1o enter
into this agreement and has by resolution, a copy of which is attached hereto and made a
part hereof, resolved to enter into this agreement and has authorized the undersigned to
exscute this agreement on behalf of the City.

3. Incident to an improvement project to SR-51 from Shea Blvd. to Thunderbird
Road contemplated by State, the Cily has requested the State (1) construct an additional
10' X 8" drainage barrel at an existing box culvert system at Sweetwater Avenue, as well
as realign an existing 12" waterline which wili conflict with ihe new barrel, at an estimated
cost of $53,522.00; (2) assist in reducing the City's pump maintenance costs at 36th
Street by installing a 12" drain pipe from approximately the 36th Street and Sweetwater
avenue intersection to approximately 150' south of Cactus Road, at an estimated
construction cost of $148,029.00. Design costs of item (1) and (2) above is an estimated
additional $8,053.00 and $14,023.00 raspectively. The iotal cost of the City requested
improvements is estimated at $223, 427.00, which includes the estimated design,
construction and 14% construction engmeenng and administration costs detailed on
Exhibit A, which is attached hereto and made a part hereof.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed
as follows:
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iI. SCOPE
1. The State will:

a. Provide to State standards design plans, specifications and such other
documents and services required for a construction bidding and construction of the work.
incorporate City review comments.

b, Call for bids, and with the written concurrence of the City, award one or
more contracts to accomplish the work. Administer same and make all payments 1o the
contractor(s). Confer with the City on any City related contract modifications. Be
responsible for any contractor claims for extra compensation attributable to the State.

¢. Upon completion, approve and accept the various work on behalf of the
parties hereto as complete.

d. Upon execution of this agreement, invoice the City for the estimated
design costs in an amount estimated at $22,076.00.

e. Invoice the City forty five (45) days prior construction contract award, for
construction and 14% construction engineering and administration, in a total amount
estimated at $201,551.00.

f. Upon completion of design and construction, respectively, invoice or
reimburse the City any difference between the estimated amount paid by the City and the
actual cost of design, construction and 14% construction engineering and administration
costs. Include a detailed recapitulation of costs with the invoice (items on Exhibit A only
or additional change orders approved by the City),

2. The City wili:

a. Review the design documents and provide comments. Provide the State
or it's contractor(s) any required permits or temporary construction easements at no cost.

b. Be responsible for any design consultant or contractor claims for extra
compensation attributable to the City. “

c. Reimburse the State for the actual cost of the design, construction and
14% construction engineering and administration contemplated herein, in a total amount
estimated at $223,627.00, within 30 days after receipt of invoices for estimaled design
and construction. If final invoice exceeds estimated amounts by more than 10%, the City
may need to program costs for the following fiscal year.

d. Upon completion and acceptance of the work by the State, provide
maintenance to the box culvert and 12" drain pipe.

[H. MISCELLANEOUS PROVISIONS

1. This agreement shall remnain in force and effect until completion of the work
contemnplated herein and reimbursements; provided, however, that this agreement,
except any provisions herein for maintenance, which shall be perpetual, may be



Page 3 JPA 95-18

cancelled at any time prior to the commencement of performance, upon thirty (30) days
written notice to the other party.

2. This agreement shall become effective upon filing with the Secretary of
State.

3. This agreement may be cancelled in accordance with Arizona Revised
Statutes Section 38-511.

4. The provisions of Arizona Revised Statutes Section 35-214 are applicable to
this confract.

5. In the event of any controversy which may arise out of this agreement, the
parties herelo agree to abide by required arbitration as is set forth for public works
coniracts in Arizona Revised Statutes Section 12-1518.

8. All notices or demands upon any party to this agreement shall be in writing
and shall be delivered in person or sent by mail addressed as follows: 3
Department of Transporiation -
Joint Project Administration
205 South 17 Avenue, MD 616E
Phoenix, AZ 85007

!
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City of Phoenix

Street Transportation Director
200 W, Washington - &ih floor
Phoenix, AZ 85003-1611

M

Attached hereto and incorporated herein is the written determination of each party's legal
counsel that the parlies are authorized under the laws of this state to enter into this
agreement and that the agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year
first above written.

CITY OF PHOENIX, a Municipal STATE OF ARIZONA
Corporation, Frank Fairbanks, City Manager  Department of Transportation
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JAKIE'S H. MATTESON, P.E. PETER L. ENO

Street Transportation Director Contract Administrator
ATTEST

VICKY MIEL

City Clerk 96-18.doc/24apr
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RESOLUTION

BE IT RESOLVED on this 22nd day of February 1996, that I, the
undersigned LARRY S. BONINE, as Director of the Arizona
Department of Transportation, have determined that it is in the
best interests of the State of Arizona that the Department of
Transportation, acting by and through the Highways Division, to
enter into an agreement with the City of Phoenix for the purpose
of defining responsibilities for design, construction and
maintenance of drainage enhancement improvements to City owned
Indian Bend Wash facilities near SR-51, Shea -Thunderbird.

therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted to the
Contract Adminsitrator for approval and execution.

NN AN =

for LARRY 5. BONINE
Director
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RESOLUTION NO. 18714

A RESOLUTION AUTHORIZING AN AGREEMENT BETWEEN
ARIZONA DEPARTMENT OF TRANSPORTATION AND THE
CITY OF PHOENIX FOR DRAINAGE IMPROVEMENTS ON
THE SQUAW PEAK HIGHWAY BETWEEN SHEA BOULEVARD
AND THUNDERBIRD RCAD; PROVIDING FOR PAYMENT
THEREFORE.

NOW, THEREFORE, BE IT RESOLVED BY THE COUNCIL QF THE
CITY OF PHOENIX as follows:

SECTION 1. That the City Manager be, and is hexreby
authorized, to enter into an Agreement with the Arizona
Department of Transportation (ADOT) for drainage improvements on
the Squaw Peak Highway between Shea Boulevard and Thunderbird
Road.

SECTION 2. That the City Controllexr be, and is hereby
authorized, to disburse funds in an amount of $223,627 for
purposes of this Resolution.

PASSED by the Council of the City of Phoenix

this 1 5 day of May, 1996. v 7

ATTESE%//W .
[(’/Q/W City Clerk
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APPROVAL OF THE PHOENIX CITY ATTORNEY

| have reviewed the above referenced proposed intergovernmental agreement,
between the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION
DIVISION, the CITY OF PHOENIX and declare this agreement to be in proper form and within the
powers and authority granted to the City under the laws of the State of Arizona. No opinion is

expressed as to the authority of the State to enter into this agreement.

DATED this__/JA%- _ day of m*yﬂ» , 1996.
MU\;—'&MG bn %‘

SN




SR 51 - SQUAW PEAK HIGHWAY

SHEA BLVD. TO THUNDERBIRD ROAD
RAM-600-2-514
51 MA 009 H 2059 01C

DRAINAGE IMPROVEMENTS

EXHIBIT A
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12" PVC DRAIN
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Firm: BRW, Inc.
3003 N. Central Ave., Ste 700
Phoenix, Arizona 85012

Contract; 95-01
Project No. RAM 600-2-314
Contract Modification No.

Phane:

(602) 234-1591

Fax: (602) 230-8189

i1): COP DRAINAGE BETTERMENTS, ITEM 1

DERIVATION OF COST PROPOSAL - SUMMARY

Estimated Direct Labor

(Round Figures to the nearest $1.00)

Classification Estimated Average Labor
Personhours Hourly Rate Costs
Project Principal 2 $41.50 $83.00
Project Manager 6 $34.28 $206.00
Project Engineer 28 $32.96 $923.00
Engineer/Designer 48 $2347 $1,127.00
Technician/ Drafter 28 $12.92 $362.00
Secretary/Clerical 5 $13.70 $69.00
Total M7 $2,770.00
Total Estimated Labor $2,770.00 ECi0
OVERHEAD Provisional/Maximum @ 150% of (Est Labor) $4,155.00 EC20
Total Estimated Labor and Overhead $6,925.00
Estimated Direct Expenses
(Listed by Item at Estimated Actual Cost - NO MARKUP)
Reproduction $380.25
CADD $250.00
Mail & Delivery $26 25
Mileage $0.00
Supplies $0.00
Total Estimated Expense $366.50 EC30
Estimated Outside Services and Consultants
{Listed by Firm at Estimated Cost - NO MARKUP)
Method of Compensation
Firm Cost (CPNF, LS, efc)
T.Y. Lin international 5000 LS
Aztec Engineering 3000 LS
SHB Agra, inc. $0.00 LS
Harding Lawson Assoc. $0.00 LS
Premier Eng. Corp. $0.00 HMRLY
Sonoran lrrigation Design 50.00 LS
Bolduc Smiley & Assoc. $0.00 LS
Total Estimated Outside Services $0.00 EC40
Total Estimated Cost to Consultant $7,281.50
Net Fee (Direct Labor + QOverhead) ~ $762.00 EC50
1) COP DRAINAGE BETTER x Multiplier 11.0%
1. ADDITIONAL BARREL TOTAL ESTIMATED COST _ $8,053.50
CONTRACT TIME__ 500  CALENDAR DAYS
Signature Date

copedsum. wk4

(33/10/96



3003 N. Central Ave., Ste 700 Project No. RAM 600-2-314

Phoenix, Arizona 85012 Contract Modification No.
Phone: (802) 234-1591
Fax: (602) 230-9189 i1): COP DRAINAGE BETTERMENTS, ITEM 2

DERIVATION OF COST PROPOSAL - SUMMARY
(Round Figures to the nearest $1.00)

Estimated Direct Labor
Classification Estimated Average Labor
Personhours Hourly Rate Costs
Project Principal 2 $41.50 $83.00
Project Manager 6 $34.28 $206.00
Project Engineer 36 $32.96 $1,187.00
Engineer/Designer 80 $23.47 $1,878.00
Technician/ Drafter 100 $12.92 $1,292.00
Secretary/Clerical 3 $13.70 $41.00
Total 227 $4,687.00
Total Estimated L.abor $4,6687.00 EC1I0
OVERHEAD Provisional/Maximum @ 150% of (Est Labor) $7,031.00 EC20

Total Estimated Labor and Overhead $11,718.00

Estimated Direct Expenses
{Listed by Item at Estimated Actual Cost - NO MARKUP)

Reproduction $90.25
CADD $900.00
Mail & Delivery $26.25
Mileage $0.00
Supplies %0.00

Total Estimated Expense $1,016.50 EC30

Estimated Qutside Services and Consultants
(Listed by Firm at Estimated Cost - NO MARKUP)
Method of Compensation

Firm Cost (CPNF, LS, etc)
T.Y. Lin International $0.00 LS
Aztec Engineering $0.00 LS
SHB Agra, Inc. $0.00 LS
Harding Lawson Assoc. $0.00 LS
Prewmier Eng. Corp. $0.00 HRLY
Sonoran Irrigation Design $0.00 LS
Bolduc Smiley & Assoc $0.00 LS
Total Estimated Qutside Services $0.00 EC40

Total Estimated Cost to Consultant $12,734.50
Net Fee (Direct Labor + Overhead) $1,280.00 EC50

1l) COP DRAINAGE BETTER x Multiplier 11.0%

ltem 2 - 12" PVC TOTAL ESTIMATED COST $14,023.50
CONTRACT TIME 500 CALENDAR DAYS

Signature ) Date

copcdsum wk4

03/10/96
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3 £ TRN Main: 542-1680
EY I3 Direct: 542-8837
?3 €§ Fax: 542-3646
7 ARzowt
STATE OF ARIZONA
) QOFFICE OF THE ATTORNEY GENERAL

GRaNT WOO0DS MAIN PHONE : 542-5025
ATTORNEY GENERAL 1275 WEST WASHINGTON, PHOENIX B5007-2926 TELECOPIER : 542-4085

INTERGOVERNNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR96-0584-TRN, an agreement between public

agencies, has been reviewed pursuant to A.R.8. § 11-952, as

amended, by the undersigned Assistant Attorney General who has

determined that it is in the proper form and is within the powers

and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining

parties, other than the State or its agencies, to enter into said

agreement .
DATED this 7th day of June, 1996.

GRANT WOODS
Attorney General

'y

JAMES R. REDPATH  (/
Assistant Attorney General
Transportation Section

JRR:lsr
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